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Purpose of Industry Day  

• Provide interested parties a better understanding of the 
scope areas 

 

• Highlight aspects of the Request For Information (RFI) 

 

• Encourage industry feedback to aid the Department in 
developing resultant Acquisition Plan  

 

• EMCBC and SRS will be responsible for conducting 
resulting procurement from these Market Research/ 
Acquisition Planning Activities 
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Current Contract 

Current SRS Management & Operations Contract 
 

• Contractor: Savannah River Nuclear Solutions, LLC 
(SRNS) 

 
• Approximate Contract Value including options: $9.4B 

 
• Contract Type: Management and Operating (M&O), 

Budget Based, Cost Reimbursement 
 
• Contract Term:  Base Period of 5 years 8/1/2008 to 

7/31/2013; Options Period: 8/1/2013 up to 7/31/2018 
 
• Link to contract website for scope details: 

http://srcontracts.srs.gov/srns_index.html  
 

 

 
 
 
 

 
 

http://srcontracts.srs.gov/srns_index.html
http://srcontracts.srs.gov/srns_index.html
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Scope Elements 

• Due to the preliminary stage of this planning activity, there is no 
Performance Work Statement available at this time. The major 
elements of scope include, but are not limited to: 
• Nuclear Materials Management 

• Solid Waste 

• Soil and Water Remediation 

• Deactivation and Decommissioning 

• Savannah River National Laboratory 

• Landlord Services and Site Support 

• Engineering and Construction 

• Business Services 

• Tritium Operations 

• Nuclear Nonproliferation Program 

• Radiological Assistance Program. 
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Important Dates  

• 10/17/16 – Request For Information released  

• 10/24/16 – Industry Day conducted; information presented on scope elements 
to aid  development of the Capability Statements 

• 10/25-26/16 – One-on-One Meetings to be held with registered parties 

• 10/27/16 – Community Day  

• 11/4/16 – Capability Statements due 

• 2nd quarter of Gov’t FY17 (anticipated) – Acquisition Plan Approval 

• 3rd quarter of Gov’t FY17 (anticipated) – Draft RFP Release 

• 3rd quarter of Gov’t FY17 (anticipated) – Pre-Solicitation 
Conference, Site Tour, and Additional Industry One-on-One 
Meetings 
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In Closing 

• DOE greatly appreciates your interest in the SRS Operations 
Post Fiscal Year 2018 Project and looks forward to your 
feedback during the acquisition planning phase of the 
procurement and throughout the pre-award process 

 

• DOE’s objective is to be as transparent as possible as we 
engage with industry and other stakeholders in a 
collaborative manner to achieve the best contractual 
outcome for SRS 

 

 

 


